STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 09/ 04 I N FRESNO COUNTY | N FRESNO FROM 11/ 10/ 04
CONTRACT NUMBER 06- 303704 0.5 KM EAST OF MARKS AVENUE TO CONTRACT CODE 'C '
LOCATI ON 06- FRE- 180- 54. 3/ 54. 8 0.5 KM WEST OF MARKS AVENUE 44 CONTRACT | TEMS
W DEN SHOULDERS AND SI GNAL LI GHTS FEDERAL Al D ACST-P180-(050)E

PH- P180- (050) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 886, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 7 ENG NEERS EST 845, 000. 00 AMOUNT OVER 24, 025. 00 PERCENT OVER EST 2.84
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 869, 025. 00 6 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613
2 899, 999. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 900, 568. 00 7 EMVETTS EXCAVATI ON | NC 559 299-1256
00579845
1477 MENLO FAX 559 299-0281
CLOVIS CA 93611
4 928, 216. 00 3 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
5 964, 825. 60 5 R J BERRY JR INC 559 896- 1680
00433753
P O BOX 468 FAX 559 896-1682

SELMA CA 93662



06- 303704
06- FRE- 180
11/ 09/ 04

978, 170. 10

1, 024, 405. 60

1

2

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

559 896-1100
00745178
FAX 559 896-2094

559 651-1337
00282929
FAX 559 651-2335

Bl D245
PAGE 2
11/ 10/ 04



06- 303704 Bl D245
06- FRE- 180 PAGE 3

11/ 09/ 04 11/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FRESNO CONCRETE CONSTRUCTI ON M NOR CONCRETE ( PARTI AL)
FRESNO CA
GARY BROMWN ELECTRI C ELECTRI CAL ( PARTI AL)
FRESNO CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL ( PARTI AL)
CORONA CA
SAFETY STRI PI NG SERVI CE STRI PI NG ( PARTI AL)

GOSHEN CA



06- 303704 Bl D245

06- FRE- 180 PAGE 4

11/ 09/ 04 11/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
FRESNO CONCRETE M NOR CONCRETE
FRESNO CA
GARY BROMN ELECTRI C ELECTRI CAL
FRESNO CA
REYCO SM TH AND REYNCLDS EROCSI ON CONTRCOL, LANDSCAPE AND TRANSPLANT TREES
CORONA CA
SAFETY STRI PI NG STRI PI NG
VI SALI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 FRESNO CONCRETE CONCRETE
FRESNO CA
GARY BROMWN ELECTRI C ELECTRI CAL
FRESNO CA
J AND M LAND RESTCRATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GN
VI SALI A CA

CONTI NUED ON NEXT PAGE



06- 303704
06- FRE- 180
11/ 09/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 10/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

K R C SAFETY
VI SALI A CA

SAFETY NETWORK
FRESNO CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

SAMS EQUI PMENT AND SUPPLY
FRESNO CA

SUNSET LANDSCAPE
FRESNO CA

Bl DDER | D NAME AND ADDRESS

SI GNS

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

RELOCATE PALM TREES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A L W ENTERPRI SES
FRESNO CA

BILL MARVIN ELECTRI C
FRESNO CA

FRESNO CONCRETE
FRESNO CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

CONTI NUED ON NEXT PAGE

| TEM 27 ( PARTI AL)

| TEM 41 (PARTI AL)

| TEM 34 ( PARTI AL)

I TEMS 20 THRU 26 (PARTIAL)

| TEMS 6 AND 36 THRU 40 ( PARTI AL)



06- 303704 Bl D245

06- FRE- 180 PAGE 6

11/ 09/ 04 11/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS ITEMS 3, 7, 14, 33 AND 35 (PARTIAL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FORCE TRAFFI C CONTROL | NC TRAFFI C CONTROL AND SI GNS ( PORTI ON)
EXETER CA
FRESNO CONCRETE CONSTRUCTI ON M NOR CONCRETE
FRESNO CA
GARY BROM ELECTRI C CO TRAFFI C SI GNALS AND LI GHTI NG
CLOVI S CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | NC ERCSI ON CONTRCL AND PALM TREE RELOCATI ON
CORONA CA
SAFETY STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CI R MELE ELECTRI C WORKS ELECTRI CAL

CONTI NUED

RI CHMOND CA
EVEREST ENVI RONMENTAL
FRESNO CONCRETE

FRESNO CA
ON NEXT PAGE

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONCRETE



06- 303704 Bl D245

06- FRE- 180 PAGE 7

11/ 09/ 04 11/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K C | ENVI RONMVENTAL ERCSI ON CONTROL
SAN LU S OBI SPO CA
SAFETY STRI PI NG SERVI CE | NC STRI PI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS MESSAGE BOARDS AND Sl GNS
NI POMO CA
SUNSET LANDSCAPES | NC LANDSCAPE
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BME ELECTRI CAL
FRESNO CA
BOBBI E MACK GRI NDI NG COLD PLANI NG
VI SALI A CA
FRESNO CONCRETE CONCRETE
FRESNO CA
K R C SAFETY TRAFFI C CONTROL AND S| GNS
VI SALI A CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL
CORONA CA

CONTI NUED ON NEXT PAGE



06- 303704
06- FRE- 180
11/ 09/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

11/ 10/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SAFETY STRI PI NG
GOSHEN CA

STRI PI NG



06- 303704 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 09/ 04 11/ 10/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 500. 00* 12, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 19 55. 00 1, 045. 00
7 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 110. 00 660. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 73 4.00 292. 00
9 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
10 033659 REMOVE STANDPI PE EA 1 800. 00 800. 00
11 150820 REMOVE | NLET EA 1 800. 00 800. 00
12 150821 REMOVE HEADWALL EA 1 950. 00 950. 00
13 152255 RESET MAI LBOX EA 4 275. 00 1, 100. 00
14 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 7 250. 00 1, 750. 00
15 152439 ADJUST FRAVE AND GRATE TO GRADE EA 6 400. 00 2, 400. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 760 2.50 9, 400. 00
17 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 60 75. 00 4, 500. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 2, 260 30. 00 67, 800. 00
20 (S) 202011 MULCH VB 4 70. 00 280. 00
21 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 3 210. 00 630. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 220 .50 110. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 4.2 60. 00 252. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 18 310. 00 5, 580. 00
25 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 110 3. 00 330. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 97 3.00 291. 00
27 (S) 204031 TRANSPLANT PALM TREE EA 5 3, 000. 00 15, 000. 00
28 260201 CLASS 2 AGGREGATE BASE VB 550 65. 00 35, 750. 00
29 390155 ASPHALT CONCRETE ( TYPE A) TONN 6, 220 60. 00 373, 200. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 200 15. 00 18, 000. 00
AREA)
31 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
32 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 32 100. 00 3, 200. 00
33 566011 ROADSI DE SI GN - ONE POST EA 2 260. 00 520. 00
34 731502 M NOR CONCRETE (M SCELLANEQUS VB 70 600. 00 42, 000. 00
CONSTRUCTI ON)
35 820107 DEL| NEATOR ( CLASS 1) EA 10 40. 00 400. 00



06- 303704 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 09/ 04 11/ 10/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 120 35. 00 4,200. 00
37 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,770 1.10 1, 947. 00
( SPRAYABLE)
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 810 1.10 891. 00
39 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 220 2.10 462. 00
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 5. 50 1, 265. 00
41 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 150, 000. 00* 150, 000. 00
42 000001 | TEM DELETED PER ADDENDUM s LUMP SUM . 00* 0. 00
43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 170 16. 00 2,720. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 48, 000. 00* 48, 000. 00

TOTAL 869, 025. 00
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06- 303704
06- FRE- 180
11/ 09/ 04

300.
575.
36.
40.

135600.
260.
600.
110.
231.

5400.
264.
194.

13000.
50600.

248800.

8400.

0.

32.
600.
40250.
360.

4800.

1770.
810.
440.

SUMMARY

400.
255.
520.
39.
43.

OF

REMA/

335880.
8880.
0.
12800.
510.
36400.
390.
5160.
2301.
1053.
572.

5, 000.
2, 500.
105, 000.
34, 000.
50.

100.

2.

900.
1, 100.
1, 200.

200.

175.

300.

2.

60.

15, 000.
45.
300.
900.
7.
300.
110.
3.

4.

5, 000.
65.
42.

8.

1.
300.
500.

35.
35.

1.

1.

2.

105000.
34000.
950.
600.
146.

0.

900.
1100.
1200.
800.
1225.
1800.
7520.
3600.
15000.
101700.
1200.
2700.
1540.
1260.
1980.
385.
388.
25000.
35750.
261240.
10080.
0.

32.
600.
35000.
350.
4200.
1770.
810.
440.

Bl D245
PAGE 11
11/ 10/ 04
FI FTH
Bl D AMOUNT
2,500. 00* 2500.
20, 000. 00* 20000.
2,500. 00* 2500.
40, 000. 00* 40000.
25, 000. 00* 25000.
52.00 988.
125. 00 750.
1.50 109.
. 00* 0.
400. 00 400.
300. 00 300
2,000. 00 2000
300. 00 1200
200. 00 1400
600. 00 3600
3. 00 11280
100. 00 6000
15, 000. 00~ 15000.
55. 00 124300.
67. 00 268.
210. 00 630.
.50 110.
57. 00 239.
310. 00 5580.
2.45 269.
2.60 252.
3, 000. 00 15000.
65. 00 35750.
53. 00 329660.
10. 00 12000.
. 00* 0.
1.00 32.
250. 00 500.
480. 00 33600.
40. 00 400.
34. 00 4080.
1.05 1858.
1.05 850.
2.10 462.



06- 303704 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 09/ 04 11/ 10/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 5. 00 1150. 00 6. 60 1518. 00 5. 00 1150. 00 5.20 1196. 00
41 160, 000. 00* 160000. 00 176, 755. 00* 176755. 00 160, 000. 00* 160000. 00 165, 000. 00* 165000. 00
42 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
43 16. 00 2720. 00 18. 00 3060. 00 40. 00 6800. 00 28. 00 4760. 00
44 77, 000. 00* 77000. 00 48, 500. 00* 48500. 00 90, 000. 00* 90000. 00 95, 000. 00* 95000. 00

TOT 899, 999. 00 900, 568. 00 928, 216. 00 964, 825. 60



06- 303704 Bl D245
06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
11/ 09/ 04 11/ 10/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 3, 500. 00* 3500. 00
2 11, 200. 00* 11200. 00 30, 000. 00* 30000. 00
3 2,740. 00* 2740. 00 3, 450. 00* 3450. 00
4 45, 000. 00* 45000. 00 150, 000. 00* 150000. 00
5 16, 320. 00* 16320. 00 18, 000. 00* 18000. 00
6 65. 00 1235. 00 50. 00 950. 00
7 110. 00 660. 00 125. 00 750. 00
8 20. 00 1460. 00 25.00 1825. 00
9 . 00* 0. 00 . 00* 0. 00
10 800. 00 800. 00 345. 00 345. 00
11 920. 00 920. 00 345. 00 345. 00
12 1, 850. 00 1850. 00 2,000. 00 2000. 00
13 250. 00 1000. 00 500. 00 2000. 00
14 195. 00 1365. 00 150. 00 1050. 00
15 670. 00 4020. 00 500. 00 3000. 00
16 4.60 17296. 00 2.50 9400. 00
17 47.00 2820. 00 46. 00 2760. 00
18 39, 600. 00* 39600. 00 15, 000. 00* 15000. 00
19 26. 00 58760. 00 60. 00 135600. 00
20 74. 00 296. 00 65. 00 260. 00
21 965. 00 2895. 00 200. 00 600. 00
22 2.25 495. 00 .48 105. 60
23 670. 00 2814. 00 55. 00 231.00
24 95. 20 1713. 60 295. 00 5310. 00
25 2.25 247.50 2.35 258. 50
26 9. 00 873. 00 2.50 242.50
27 8, 930. 00 44650. 00 2,500. 00 12500. 00
28 60. 50 33275. 00 81. 50 44825. 00
29 53. 00 329660. 00 50. 00 311000. 00
30 21.00 25200. 00 20. 00 24000. 00
31 . 00* 0. 00 . 00* 0. 00
32 280. 00 8960. 00 1.00 32.00
33 320. 00 640. 00 225.00 450. 00
34 820. 00 57400. 00 460. 00 32200. 00
35 40. 00 400. 00 35. 00 350. 00
36 43. 00 5160. 00 32. 80 3936. 00
37 1.30 2301. 00 1.00 1770. 00
38 1.30 1053. 00 1.00 810. 00
39 2.65 583. 00 2.00 440. 00




06- 303704 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 09/ 04 11/ 10/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 6. 60 1518. 00 5. 00 1150. 00
41 180, 700. 00* 180700. 00 155, 943. 00* 155943. 00
42 . 00* 0. 00 . 00* 0. 00
43 12.00 2040. 00 34. 00 5780. 00
44 65, 750. 00* 65750. 00 42, 237. 00* 42237. 00

TOT 978, 170. 10 1, 024, 405. 60



